ABSTRACT OF OFFERS-CONSTRUCTION |1. SOLICITATION N{2. DATE ISSUED|3. DATE OPENED|PAGE 1 OF 1 PAGES
DACWS57-01-B-0004 04/23/2001 05/30/2001
4. ISSUING OFFICE | CERTIFY THAT | HAVE OPENED, READ, AND RECORDED ON THIS ABSTRACT
ALL OFFERS RECEIVED IN RESPONSE TO THIS SOLICITATION.
DISTRICT ENGINEER
PORTLAND DISTRICT, CORPS OF ENGINEERS SIGNATURE DATE SIGNED
P.O. BOX 2946
PORTLAND, OR 97208-2946 SANDRA HILLEBRANDT, BID OPENING OFFICER
5. PROJECT TITLE 8. GOVERNMENT ESTIMATE 9. OFFERS
(CHECK A, B, OR C AND COMPLETE NO.1 NO.2 NO.3
Bonneville Spillway Flow Deflectors D, E,ANDF.) A. OFFEROR A. OFFEROR A. OFFEROR
and Gate Hoists Advanced American Diving Svc R. H. Grover Vortex Diving, Inc.

A. HIRED LABOR

B. REASONABLE

CONTRACT

P O Box 1630

Oregon City, OR 97045

P O Box 18010

Missoula, MT 59808-8010

Livingston Street Pier
Oakland, CA 94606-5245

B. BID SECURITY

B. BID SECURITY

B. BID SECURITY

X (WITHOUT PROFIT) Yes Yes Yes
C. REASONABLE CONTRACT C. ADDENDA ACKNOWLEDGELC. ADDENDA ACKNOWLEDGHADDENDA ACKNOWLEDGED
(INCLUDING PROFIT) Yes Yes Yes
6. NUMBER OF ADDENDA ISSUED 1 SB [ SB [ SB
TA.
ITEM|7B. DESCRIPTION OF OFFERED ITEM|7C. EST D. E. UNIT F. ESTIMATED |D. UNIT F. ESTIMATED |D. UNIT F. ESTIMATED [D.UNIT F. ESTIMATED
NO. QUANTITY JUNIT [PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
1 |Mobilization and Demobilization 1 LS $ 136,216.00 | $ 136,216.00 370000{ $ 370,000.00 417525 $ 417,525.00 950000] $ 950,000.00
2 |Bulkhead 1 EA 414153 $ 414,153.00 466521 $ 466,521.00 8744711 $ 874,471.00 285000] $ 285,000.00
3 |Saddle Frames 2 EA 170568] $ 341,136.00 150000] $ 300,000.00 119123| $ 238,246.00 163300] $ 326,600.00
4 |Bays 1 & 18 Bulkhead Support Frames 4 EA 58333] $ 233,332.00 30000] $ 120,000.00 170896| $ 683,584.00 45000] $ 180,000.00
Flow Deflectors New (Bay 1, 2, 3, 16, 17
5 |and 18) 6 EA 519639 $ 3,117,834.00 210000{ $ 1,260,000.00 80880] $ 485,280.00 389000 $ 2,334,000.00
Removal of Existing Flow Deflector and
6 |concrete Repair at Bay 18 1 EA 630574 $ 630,574.00 75000] $ 75,000.00 867755 $ 867,755.00 140000] $ 140,000.00
7 |Gate Hoists 2 EA 891897 $ 1,783,794.00 500000 $ 1,000,000.00 901623| $ 1,803,246.00 720400] $ 1,440,800.00
Compressed Air Modification For Bay 1
8 |and 18 2 EA 5827] $ 11,654.00 13000] $ 26,000.00 8082| $ 16,164.00 33000{ $ 66,000.00
Site Electrical
9 1 EA 14757| $ 14,757.00 200000| $ 200,000.00 128962| $ 128,962.00 128400] $ 128,400.00
10 [Services of Skilled Craftsman 100 MH 75| $ 7,500.00 150] $ 15,000.00 63| $ 6,300.00 70| $ 7,000.00
*Bolded item shows discrepancy
TOTAL SCHEDULE NO. 1 $ 6,690,950.00 $ 3,832,521.00 $ 5,521,533.00 $ 5,857,800.00
ACCEPTANCE LIMITATION - DAYS
INFORMALITIES
NSN 7540-01-150-0981 1419-101 STANDARD FORM 1419 (10-3)
General Construction Company LB

19742 Powder Hill Place
Poulsbo, WA 98370

$6,130,500.00




